STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 19

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

12/ 13/ 06
04-172404

04- ALA-84-21.0/23.1

Bl D

SUMMARY

I N ALAMEDA COUNTY | N AND NEAR
LI VERMORE AND PLEASANTON FROM 4. 3

KM EAST OF ROUTE 84 AND 680

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 14/ 06
CONTRACT CODE "A '
138 CONTRACT | TEMS

SEPARATI ON TO RUBY HI LLS DRI VE
REALI GN CURVES AND SHOULDERS

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

RAS

Bl D TOTAL

18, 624, 101. 00

19, 263, 319. 00

19, 755, 555. 00

20, 580, 097. 00

22,173, 389. 10

30, 990, 000

27,414,580.00 AMOUNT UNDER

Bl DDER | D

0. 0%

TOTAL NUMBER OF WORKI NG DAYS

8,790, 479. 00

FEDERAL Al D ACST- P084- (034) E
P- P084- (034) E

1160
PERCENT UNDER EST 32. 06

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTORS STREET
LI VERMORE CA 94551

DE S| LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA 94524

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

925 449-5764
00592597
925 449-5875

925 829-9220
00704195
925 803-4263

925 606- 2400
00591940
925 961-1925

925 687-6666
00238650
925 687-2122



04- 172404
04- ALA- 84- 2
12/ 13/ 06

22,920, 593. 00

3

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

Bl D245
PAGE 2
12/ 14/ 06

510 526-3424
00759729
FAX 510 526- 0990



04- 172404
04- ALA- 84- 2
12/ 13/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

12/ 14/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
FREMONT CA

HEl M BROTHERS
MARTI NEZ CA

LONESTAR LANDSCAPE
SAN MARTI N CA

MBI
LI VERMORE CA

NI LEX CORPORATI ON
ENGLEWOOD CO

OLI VEI RA FENCE
SANTA CLARA CA

SELBYS SO L ERCSI ON
LOOM S CA

STRANGE AND CHALMERS
VALLEJO CA

STRI PI NG

CLEARI NG AND GRUBBI NG

LANDSCAPI NG

VETAL BEAM GUARD RAI L

W CK DRAI NS

FENCI NG

ERCSI ON CONTROL

PORTLAND CEMENT CONCRETE FLATWORK
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04- ALA- 84- 2
12/ 13/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

12/ 14/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

LONESTAR LANDSCAPE
SAN MARTI N CA

MBI
LI VERMORE CA

MUNI CON CONSULTANT
SAN FRANCI SCO CA

NI LEX CORPORATI ON
ENGLEWOOD CO

NOVE ENG NEERI NG | NC
NUEVO CA

OLI VEI RA FENCE
SANTA CLARA CA

PRESTON PI PELI NE
M LPI TAS CA

STRI PI NG

ELECTRI CAL

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

I NSTRUVENTATI ON

W CK DRAI'N

UNDERCROSSI NG | NSTALLATI ON ( PARTI AL)

FENCI NG

UNDERGROUND



04- 172404
04- ALA-84-2
12/ 13/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

12/ 14/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

HEI M BROTHERS | NC
MARTI NEZ CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

M BUMGARNER | NC
LI VERMORE CA

NI LEX CORPORATI ON
ENGLEWOOD CO

NOVE ENG NEERI NG
NUEVO CA

CLI VEI RA FENCE
SANTA CLARA CA

STCLOSKI AND GONZALEZ
HALF MOON BAY CA

STRANGE AND CHALMERS
VALLEJO CA

STRI PI NG

ELECTRI CAL

CLEARI NG ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

LANDSCAPI NG

VETAL BEAM GUARD RAI L

W CK DRAIN

STRUCTURAL STEEL PLAE VEHI CULAR UNDERCROSSI NG ( PARTI AL)

FENCI NG

UNDERGROUND ( PARTI AL)

M NOR CONCRETE ( PARTI AL)
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04- ALA- 84- 2
12/ 13/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
12/ 14/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

HEl M BROTHERS
MARTI NEZ CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

M BUMGARNER | NC
LI VERMORE CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA

NI LEX CORPORATI ON
ENGLEWOOD CO

NOVE ENG NEERI NG
NUEVO CA

CLI VEI RA FENCE
SANTA CLARA CA

STRANGE AND CHALMERS
VALLEJO CA

STRI PI NG

ELECTRI CAL

CLEARI NG

ERCSI ON CONTROL AND LANDSCAPI NG

VETAL BEAM GUARD RAI L

SEDI MENT | NSTRUMENTATI ON

W CKS

MULTI PLATE ARCH ( PARTI AL)

FENCI NG

M NOR CONCRETE
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12/ 13/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
12/ 14/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

JOHNSON WESTERN GUNI TE
SAN LEANDRO CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

MBI
LI VERMORE CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA

NI LEX CORPORATI ON
ENGELWOOD CO

OLI VEI RA FENCE
SANTA CLARA CA

STRANGE AND CHALMERS
VALLEJO CA

STRI PI NG

ELECTRI CAL

DI TCH LI NI NG

EROCSI ON CONTRCOL AND PLANTI NG

VETAL BEAM GUARD RAI L

SETTLEMENT MONI TORI NG

DRAI NAGE W CKS

FENCI NG

M NOR CONCRETE ( PARTI AL)
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04- ALA-84-2
12/ 13/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

12/ 14/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C
SAN LEANDRA CA

HEl M BROTHERS
MARTI NEZ CA

LONESTAR LANDSCAPI NG
SAN MARTI N CA

MBI
LI VERMORE CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA

NI LEX CORPORATI ON
ENGLEWOOD CO

OLI VEI RA FENCE
SANTA CLARA CA

SELBYS SO L ERCSI ON
LOOM S CA

STRANGE AND CHALMERS
VALLEJO CA

STRI PI NG

ELECTRI CAL

CLEARI NG ( PARTI AL)

PLANTI NG

VETAL BEAM GUARD RAI L

SETTLEMENT | NSTRUMENTATI ON ( PARTI AL)

W CK DRAI NS

FENCI NG

HYDROSEEDI NG

M NOR CONCRETE ( PARTI AL)



04- 172404 Bl D245

04- ALA-84-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 7, 000. 00 7, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 1,160 1, 500. 00 1, 740, 000. 00
3 071302 TEMPORARY FENCE ( TYPE BW M 2,730 60. 00 163, 800. 00
4 039875 TEMPORARY PERI METER FENCE ( TYPE WM 1. 8) M 2,630 65. 00 170, 950. 00
5 073033 1200 MM TEMPORARY CULVERT M 20 555. 00 11, 100. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 10, 000. 00 10, 000. 00
PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 300, 000. 00 300, 000. 00
8 039876 DEWATERI NG AND NON STORMMTER DI SCHARGE LS LUMP SUM 1, 000. 00 1, 000. 00
CONTROL
9 074029 TEMPORARY SI LT FENCE M 12,100 8. 25 99, 825. 00
10 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 8 1, 000. 00 8, 000. 00
11 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 7 3, 000. 00 21, 000. 00
12 074035 TEMPORARY CHECK DAM M 54 70. 00 3, 780. 00
13 039877 MOVE | N MOVE OUT (HYDRAULI C EA 10 1, 000. 00 10, 000. 00
MULCH- BONDED FI BER MATRI X)
14 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 30 600. 00 18, 000. 00
15 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00 10, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
17 (S) 120120 TYPE 111 BARRI CADE EA 15 200. 00 3, 000. 00
18 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 20 50. 00 1, 000. 00
19 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 60 50. 00 3, 000. 00
20 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 14, 700 1.80 26, 460. 00
21 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 140 32.00 4, 480. 00
22 (S) 039878 TRAFFI C PLASTI C DRUM EA 80 60. 00 4,800. 00
23 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 240 5. 00 6, 200. 00
24 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 26, 000. 00 26, 000. 00
25 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 530 40. 00 141, 200. 00
26 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 700. 00 9, 800. 00
27 150206 ABANDON CULVERT EA 9 800. 00 7, 200. 00
28 150221 ABANDON | NLET EA 1 1, 000. 00 1, 000. 00
29 150305 OBLI TERATE SURFACI NG M 11, 700 2.50 29, 250. 00
30 150605 REMOVE FENCE M 4,000 7.00 28, 000. 00
31 150662 REMOVE METAL BEAM GUARD RAI LI NG M 270 35. 00 9, 450. 00
32 150668 REMOVE FLARED END SECTI ON EA 9 250. 00 2,250. 00
33 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 850 5. 00 9, 250. 00
STRI PE
34 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 650 3.00 4, 950. 00



04- 172404 Bl D245

04- ALA-84-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 150722 REMOVE PAVEMENT MARKER EA 280 2.00 560. 00
36 150742 REMOVE ROADSI DE SI GN EA 69 100. 00 6, 900. 00
37 150805 REMOVE CULVERT M 100 30. 00 3, 000. 00
38 150820 REMOVE | NLET EA 2 679. 00 1, 358. 00
39 150821 REMOVE HEADWAL L EA 1 1, 460. 00 1, 460. 00
40 150860 REMOVE BASE AND SURFACI NG VB 320 31.50 10, 080. 00
41 152430 ADJUST | NLET EA 11 1, 620. 00 17, 820. 00
42 152432 ADJUST MANHOLE EA 1 2,680. 00 2,680. 00
43 152609 MODI FY | NLET TO MANHCLE EA 1 2,930. 00 2,930. 00
44 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 7,620 3.00 22, 860. 00
45 153210 REMOVE CONCRETE VB 1 900. 00 900. 00
46 160101 CLEARI NG AND GRUBBI NG HA 26 500. 00 13, 000. 00
47 160120 REMOVE TREE LS LUMP SUM 250, 000. 00 250, 000. 00
48 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 20, 000. 00 20, 000. 00
49 190101 ROADWAY EXCAVATI ON VB 558, 200 7.72 4, 309, 304. 00
50 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2,500. 00 2,500. 00
51 039879 I NTRUMENTATI ON, | NSTALLATI ON, AND LS LUMP SUM 200, 000. 00 200, 000. 00

MONI TORI NG
52 039880 DRAI NAGE W CK M 83, 200 2.00 166, 400. 00
53 039881 STRUCTURE BACKFI LL (VEH CULAR VB 1,470 36. 90 54, 243. 00
UNDERCRGSSI NG

54 193114 SAND BACKFI LL VB 70 117.00 8,190. 00
55 194001 DI TCH EXCAVATI ON VB 2,930 14. 00 41, 020. 00
56 039882 GECSYTHETI C REI NFORCED EMBANKMENT M 18, 270 8. 00 146, 160. 00
57 201700 TOPSO L % 550 50. 00 27,500. 00
58 (S) 039883 LI NER PLANTS ( PLANT GROUP M - WETLAND) EA 11, 400 1.50 17,100. 00
59 (S) 039884 LI NER PLANTS ( PLANT GROUP M - BI OSTRI P) EA 129, 000 1.50 193, 500. 00
60 (S) 039885 EROSI ON CONTROL ( TYPE B) M 7,840 25. 00 196, 000. 00
61 (S) 203003 STRAW ( EROSI ON CONTRQOL) TONN 130 500. 00 65, 000. 00
62 039886 EROSI ON CONTRCOL ( NETTI NG M 6, 320 6. 80 42,976. 00
63 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 19, 300 1.00 19, 300. 00
64 203021 FI BER ROLLS M 20, 100 12. 00 241, 200. 00
65 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) % 270 350. 00 94, 500. 00
66 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 15 1, 000. 00 15, 000. 00
67 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 880 100. 00 88, 000. 00
68 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 2,840 2.00 5, 680. 00
69 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 10, 100 2.00 20, 200. 00

70 250401 CLASS 4 AGCGREGATE SUBBASE VB 11, 700 40. 00 468, 000. 00



04- 172404 Bl D245

04- ALA- 84- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
12/ 13/ 06 12/ 14/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

71 260301 CLASS 3 AGGREGATE BASE VB 17, 100 40. 00 684, 000. 00

72 290201 ASPHALT TREATED PERVEABLE BASE VB 320 175. 00 56, 000. 00

73 374206 SEAL RANDOM CRACKS LNKM 0.7 10, 000. 00 7, 000. 00

74 390102 ASPHALT CONCRETE ( TYPE A) TONN 17, 100 68. 00 1, 162, 800. 00

75 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 9, 500 95. 00 902, 500. 00

76 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1, 290 16. 60 21, 414. 00
AREA)

77 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 50 5. 00 250. 00

78 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 700 5. 00 8, 500. 00

79 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 700 5. 00 3, 500. 00

80 394054 SHOULDER RUMBLE STRI P STA 140 76. 50 10, 710. 00
(AC, GROUND- I N | NDENTATI ONS)

81 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 175 1, 800. 00 315, 000. 00

82 566011 ROADSI DE SI GN - ONE POST EA 15 240. 00 3, 600. 00

83 620909 450 MM ALTERNATI VE Pl PE CULVERT M 160 319. 00 51, 040. 00

84 620913 600 MM ALTERNATI VE Pl PE CULVERT M 120 320. 00 38, 400. 00

85 650077 750 MM RElI NFORCED CONCRETE PI PE M 26 500. 00 13, 000. 00

86 650084 1200 MM REI NFORCED CONCRETE Pl PE M 150 550. 00 82, 500. 00

87 650086 1350 MM REI NFORCED CONCRETE Pl PE M 120 640. 00 76, 800. 00

88 664010 300 MM CORRUGATED STEEL Pl PE M 40 336. 00 13, 440. 00
(2.01 MV THI

89 664022 600 MM CORRUGATED STEEL PI PE M 42 398. 00 16, 716. 00
(3.51 MM THI

90 664068 450 MM CORRUGATED STEEL Pl PE M 90 384. 00 34, 560. 00
(3.51 MM THI CK)

91 664111 900 MM Bl TUM NOUS COATED CORRUGATED M 500 511. 00 255, 500. 00
STEEL PIPE (3.51 MV THI CK)

92 667056 700 MM X 500 MV CORRUGATED STEEL Pl PE M 60 445. 00 26, 700. 00
ARCH (3.51 MM THI CK)

93 039887 6198 MM X 5436 MM STRUCTURAL STEEL PLATE M 140 4, 950. 00 693, 000. 00
VEHI CULAR UNDERCROSSI NG (7. 00 MV THI CK)

94 680933 200 MM PERFORATED PLASTI C M 6, 540 21. 00 137, 340. 00
Pl PE UNDERDRAI N

95 039888 200 MM PLASTI C PI PE M 310 49. 80 15, 438. 00

96 039889 GEOCOMPOSI TE DRAI NAGE BLANKET M2 20, 700 7.41 153, 387. 00

97 682001 PERVEABLE MATERI AL VB 290 82. 00 23, 780. 00

98 682008 PERVEABLE MATERI AL ( BLANKET) VB 14, 800 80. 80 1, 195, 840. 00

99 690172 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 65 284. 00 18, 460. 00

(3.51 MM THI CK)
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04- ALA- 84- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
12/ 13/ 06 12/ 14/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

100 690273 300 MM BI TUM NOUS COATED CORRUGATED M 42 274.00 11, 508. 00
STEEL PI PE DOAKNDRAI N

101 700617 DRAI NAGE | NLET MARKER EA 9 75. 00 675. 00

102 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 9 1, 690. 00 15, 210. 00
(3.51 MM THI CK)

103 705042 300 MM STEEL FLARED END SECTI ON EA 1 86. 00 86. 00

104 705044 450 MM STEEL FLARED END SECTI ON EA 3 118. 00 354. 00

105 705045 600 MM STEEL FLARED END SECTI ON EA 2 167. 00 334. 00

106 705048 900 MM STEEL FLARED END SECTI ON EA 4 456. 00 1, 824. 00

107 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 5 118. 00 590. 00

108 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 6 170. 00 1, 020. 00

109 705476 700 MM X 500 MM STEEL FLARED END EA 1 170. 00 170. 00
Pl PE ARCH SECTI ON

110 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 50 181. 00 9, 050. 00

111 721009 ROCK SLOPE PROTECTI ON VB 10 469. 00 4,690. 00
(FACING METHOD B)

112 721010 ROCK SLOPE PROTECTI ON VB 140 136. 00 19, 040. 00
(BACKING NO. 1, METHOD B)

113 721011 ROCK SLOPE PROTECTI ON VB 1,410 108. 00 152, 280. 00
(BACKI NG NO. 2, METHOD B)

114 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 30 232. 00 6, 960. 00

115 721420 CONCRETE (DI TCH LI NI NG) VB 120 600. 00 72, 000. 00

116 039890 GABI ON FACED REI NFORCED ENMBANKNVENT VB 820 203. 00 166, 460. 00
(POLYVI NYL CHLORI DE COATED)

117 729010 ROCK SLOPE PROTECTI ON FABRI C MR 11, 300 2.15 24, 295. 00

118 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,188 4.00 8, 752. 00

119 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 7,200 26. 50 190, 800. 00

120 (S) 801277 6.4 MW RE MESH GATE EA 3 1, 590. 00 4,770. 00

121 820107 DELI NEATOR ( CLASS 1) EA 140 40. 00 5, 600. 00

122 820112 MARKER ( CULVERT) EA 24 55. 00 1, 320. 00

123 039891 H GHWAY POST MARKER EA 8 55. 00 440. 00

124 (S) 820151 OBJECT MARKER ( TYPE L-1) EA 6 55. 00 330. 00

125 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 2, 780 45. 00 125, 100. 00

126 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 3, 000. 00 18, 000. 00

127 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 90 45. 00 4, 050. 00

128 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 8, 010 1.20 9,612. 00
( SPRAYABLE)

129 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14, 200 1. 60 22, 720. 00
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04- ALA-84-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
130 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 000 3.20 3, 200. 00
131 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 650 1.20 6, 780. 00
(BROKEN 10.98 M- 3.66 M
132 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,460 4.00 9, 840. 00
133 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 20, 000. 00 20, 000. 00
134 (S) 039892 VI DEO | MAGE VEHI CLE DETECTI ON SYSTEM LS LUWVP SUM 13, 000. 00 13, 000. 00
135 (S) 861303 RELOCATE FLASH NG BEACON EA 1 35, 000. 00 35, 000. 00
136 039893 PULL BOX (LOCATI ON 1) LS LUWP SUM 10, 000. 00 10, 000. 00
137 (S) 039894 PULL BOX (LOCATI ON 2) LS LUMP SUM 10, 000. 00 10, 000. 00
138 999990 MOBI LI ZATI ON LS LUVP SUM 1, 860, 000. 00 1, 860, 000. 00

TOTAL 18, 624, 101. 00
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04- 172404
04- ALA-84-2
12/ 13/ 06

170, 000.
6.

2, 500.
2, 800.
63.

1, 200.
300.
5, 000.
48, 000.
140.
50.
50.

1.

33.
50.

5.

6, 000.
55.
370.
1, 100.
1, 000.
1.

7.

23.
350.
5.

3.

2.

60.
58.
860.
1, 150.

2500.
1044000.
65520.
236700.
2400.
4000.
140000.
170000.
76230.
20000.
19600.
3402.
12000.
9000.
5000.
48000.
2100.
1000.
3000.
26460.
4620.
4000.
6200.
6000.
194150.
5180.
9900.
1000.
11700.
28000.
6210.
3150.
9250.
4950.
560.
4140.
5800.
1720.
1150.

SUMMARY

OF

REMA/

1000.
2726000.
54600.
210400.
10000.
1000.
50000.
25000.
96800.
16000.
14000.
1620.
5000.
12000.
5000.
20000.
1500.
1000.
3000.
29400.
4900.
4000.
6200.
5000.
35300.
7000.
9000.
1000.
11700.
20000.
5400.
9000.
9250.
4950.
560.
3450.
10000.
2000.
2000.

NI NG BI DDERS

420, 000.
800, 000.
10.

2, 500.
6, 000.
50.

1, 000.
750.

4, 440.
340, 000.
100.

50.

50.

1.

100.
100.

5.

25, 000.
45.

350.

1, 000.
500.

2.

10.

30.

100.

5.

3.

2.

100.
150.

1, 000.
1, 500.

8250.
1624000.
81900.
223550.
10000.
10000.
420000.
800000.
121000.
20000.
42000.
2700.
10000.
22500.
4440.
340000.
1500.
1000.
3000.
26460.
14000.
8000.
6200.
25000.
158850.
4900.
9000.
500.
23400.
40000.
8100.
900.
9250.
4950.
560.
6900.
15000.
2000.
1500.

Bl D245
PAGE 14
12/ 14/ 06
FI FTH
Bl D AMOUNT
8, 250. 00 8250.
2, 050. 00 2378000.
26. 40 72072.
69. 00 181470.
989. 00 19780.
4,140. 00 4140.
120, 000. 00 120000.
350, 000. 00 350000.
9. 20 111320.
1, 500. 00 12000.
2,500. 00 17500.
46. 00 2484.
1, 150. 00 11500.
207. 00 6210.
11, 155. 00 11155.
56, 925. 00 56925.
63. 25 948.
57. 50 1150.
57.50 3450.
2.07 30429.
28.75 4025.
46. 00 3680.
5.75 7130.
25, 000. 00 25000.
25. 00 88250.
218.50 3059.
800. 00 7200.
1, 000. 00 1000.
2.85 33345.
3.85 15400.
23.00 6210.
575. 00 5175.
5.75 10637.
3.45 5692.
2.30 644.
115. 00 7935.
115. 00 11500.
815. 00 1630.
1, 800. 00 1800.



04- 172404 Bl D245

04- ALA-84-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
12/ 13/ 06 12/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 19. 00 6080. 00 10. 00 3200. 00 30. 00 9600. 00 35. 00 11200. 00
41 3, 200. 00 35200. 00 2, 000. 00 22000. 00 1, 500. 00 16500. 00 1, 485. 00 16335. 00
42 700. 00 700. 00 2,500. 00 2500. 00 1, 000. 00 1000. 00 775. 00 775. 00
43 2, 800. 00 2800. 00 2,500. 00 2500. 00 3, 000. 00 3000. 00 1, 450. 00 1450. 00
44 3.00 22860. 00 2.00 15240. 00 2.50 19050. 00 3.55 27051. 00
45 100. 00 100. 00 500. 00 500. 00 1, 500. 00 1500. 00 1, 350. 00 1350. 00
46 600. 00 15600. 00 1.00 26. 00 2,500. 00 65000. 00 1, 150. 00 29900. 00
47 150, 000. 00 150000. 00 200, 000. 00 200000. 00 250, 000. 00 250000. 00 188, 255. 00 188255. 00
48 20, 000. 00 20000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
49 7.25 4046950. 00 6. 00 3349200. 00 7.00 3907400. 00 8. 35 4660970. 00
50 4, 000. 00 4000. 00 1, 000. 00 1000. 00 2,500. 00 2500. 00 10, 000. 00 10000. 00
51 260, 000. 00 260000. 00 88, 396. 00 88396. 00 275, 000. 00 275000. 00 308, 000. 00 308000. 00
52 2.00 166400. 00 2.00 166400. 00 3.00 249600. 00 2.07 172224.00
53 85. 00 124950. 00 100. 00 147000. 00 100. 00 147000. 00 139. 00 204330. 00
54 230. 00 16100. 00 200. 00 14000. 00 100. 00 7000. 00 150. 00 10500. 00
55 50. 00 146500. 00 20. 00 58600. 00 25.00 73250. 00 22.25 65192. 50
56 12. 00 219240. 00 8. 00 146160. 00 6. 00 109620. 00 14. 20 259434, 00
57 29. 00 15950. 00 20. 00 11000. 00 25.00 13750. 00 90. 00 49500. 00
58 2.25 25650. 00 2.00 22800. 00 4.00 45600. 00 4.60 52440. 00
59 2.25 290250. 00 2.00 258000. 00 2.00 258000. 00 4.60 593400. 00
60 30. 00 235200. 00 35. 00 274400. 00 25. 00 196000. 00 39. 85 312424. 00
61 1, 000. 00 130000. 00 400. 00 52000. 00 500. 00 65000. 00 805. 00 104650. 00
62 5.75 36340. 00 7.00 44240. 00 6. 80 42976. 00 4.05 25596. 00
63 3. 80 73340. 00 1.00 19300. 00 1.00 19300. 00 2.30 44390. 00
64 9. 85 197985. 00 9. 00 180900. 00 13. 00 261300. 00 11.50 231150. 00
65 438. 00 118260. 00 170. 00 45900. 00 200. 00 54000. 00 460. 00 124200. 00
66 2,200. 00 33000. 00 1, 000. 00 15000. 00 1, 000. 00 15000. 00 575. 00 8625. 00
67 207. 00 182160. 00 100. 00 88000. 00 105. 00 92400. 00 287.50 253000. 00
68 2.25 6390. 00 2.00 5680. 00 2.00 5680. 00 3.16 8974. 40
69 3.25 32825. 00 5.00 50500. 00 2.00 20200. 00 3.45 34845. 00
70 45. 00 526500. 00 50. 00 585000. 00 40. 00 468000. 00 27.00 315900. 00
71 51. 25 876375. 00 50. 00 855000. 00 47. 00 803700. 00 48. 00 820800. 00
72 165. 00 52800. 00 150. 00 48000. 00 160. 00 51200. 00 200. 00 64000. 00
73 8, 500. 00 5950. 00 5, 000. 00 3500. 00 11, 000. 00 7700. 00 11, 500. 00 8050. 00
74 80. 00 1368000. 00 79. 00 1350900. 00 66. 00 1128600. 00 68. 00 1162800. 00
75 126. 00 1197000. 00 100. 00 950000. 00 104. 00 988000. 00 93. 00 883500. 00
76 30. 00 38700. 00 10. 00 12900. 00 20. 00 25800. 00 17.00 21930. 00
77 30. 00 1500. 00 10. 00 500. 00 9. 00 450. 00 9. 65 482. 50
78 17.00 28900. 00 10. 00 17000. 00 9. 00 15300. 00 7.15 12155. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 172404

04- ALA-84-2

12/ 13/ 06

NNRNNR R

17780.
297500.
3600.
48000.
54000.
19500.
127500.
114000.
20000.
29400.
45000.
350000.
36000.
840000.
817500.
34100.
269100.
53940.
917600.
35750.
16800.
540.
4950.
1100.
4500.
5400.
10800.
7500.
15000.
2600.
8750.
1750.
27300.
250980.
5190.
80040.
246000.
11300.

SUMMAR

Y

OF

.00
.00
.00
.00
.00
.00
.00
.00

REMA/

14000.
315000.
4500.
56000.
45000.
11700.
105000.
84000.
14000.
14700.
31500.
350000.
42000.
840000.
654000.
46500.
207000.
20300.
1036000.
26000.
16800.
900.
6300.
700.
2400.
1600.
4000.
3500.
4200.
1000.
17000.
4000.
28000.
211500.
15000.
72000.
307500.
33900.

NI NG B

| DDERS
FOURTH
AMOUNT
9. 00 6300
50. 00 7000
900. 00 332500
250. 00 3750
250. 00 40000
250. 00 30000
350. 00 9100
500. 00 75000
600. 00 72000
200. 00 8000
350. 00 14700
300. 00 27000.
500. 00 250000.
300. 00 18000.
500. 00 910000.
60. 00 392400.
85. 00 26350.
12. 00 248400.
65. 00 18850.
60. 00 888000.
325. 00 21125.
225. 00 9450.
150. 00 1350.
800. 00 16200.
250. 00 250.
300. 00 900.
350. 00 700.
600. 00 2400.
300. 00 1500.
350. 00 2100.
500. 00 500.
800. 00 90000.
750. 00 7500.
85. 00 11900.
150. 00 211500.
360. 00 10800.
850. 00 102000.
350. 00 287000.
1.00 11300.

Bl D245
PAGE 16
12/ 14/ 06
FI FTH
AMOUNT
7.15 5005.
265. 00 177100.
045. 00 357875.
276. 00 4140.
377.00 60320.
371. 00 44520.
508. 00 13208.
551. 00 82650.
632. 00 75840.
269. 00 10760.
426. 00 17892.
390. 00 35100.
443. 00 221500.
476. 00 28560.
885. 00 823900.
59. 00 385860.
122. 25 37897.
12. 80 264960.
191. 00 55390.
62. 50 925000.
262. 00 17030.
207. 00 8694.
86. 25 776.
610. 00 14490.
409. 00 409.
450. 00 1350.
506. 00 1012.
838. 00 3352.
450. 00 2250.
506. 00 3036.
506. 00 506.
223. 00 11150.
263. 00 2630.
209. 00 29260.
215. 00 303150.
317. 00 9510.
894.70 107364.
421.50 345630.
2.75 31075.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137

138
TOT

04- 172404

04- ALA-84-2
12/ 13/ 06
SECOND
Bl D AMOUNT

3.50 7658. 00
30. 00 216000. 00
1, 600. 00 4800. 00
40. 00 5600. 00
115. 00 2760. 00
63. 00 504. 00
58. 00 348. 00
98. 00 272440. 00
3, 000. 00 18000. 00
47.00 4230. 00
1.20 9612. 00
1.65 23430. 00
3. 20 3200. 00
1.20 6780. 00
4.00 9840. 00
23, 000. 00 23000. 00
12, 000. 00 12000. 00
13, 000. 00 13000. 00
2,700. 00 2700. 00
2,700. 00 2700. 00
875, 000. 00 875000. 00

19, 263, 319. 00

SUMMARY OF REMA/
THI RD

BI D AMOUNT
6. 00 13128. 00
25.00 180000. 00
1, 500. 00 4500. 00
50. 00 7000. 00
50. 00 1200. 00
50. 00 400. 00
50. 00 300. 00
85. 00 236300. 00
2,500. 00 15000. 00
40. 00 3600. 00
1.00 8010. 00
1.50 21300. 00
3.00 3000. 00
1.00 5650. 00
4.00 9840. 00
40, 000. 00 40000. 00
10, 000. 00 10000. 00
10, 000. 00 10000. 00
2,500. 00 2500. 00
2,500. 00 2500. 00
1, 965, 555. 00 1965555. 00

19, 755, 555. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3.00 6564
28. 00 201600
1, 500. 00 4500
35. 00 4900
40. 00 960
40. 00 320
40. 00 240.
85. 00 236300.
2,700. 00 16200.
45. 00 4050
1.20 9612.
1.60 22720.
3.20 3200.
1.20 6780.
4.00 9840.
22,000. 00 22000
11, 000. 00 11000.
12, 000. 00 12000.
2, 600. 00 2600
2,600. 00 2600
1, 990, 000. 00 1990000

20, 580, 097. 00

Bl D245
PAGE 17
12/ 14/ 06
FI FTH
Bl D AMOUNT
6. 90 15097.
30. 18 217296
1, 725.00 5175
40. 25 5635.
40. 25 966.
40. 25 322.
40. 25 241.
97. 60 271328
3, 105. 00 18630.
51.75 4657.
1.40 11214.
1.85 26270.
3.70 3700.
1.40 7910.
4.60 11316.
54,554. 00 54554.
18, 400. 00 18400
3, 450. 00 3450
4, 600. 00 4600
4,600. 00 4600
2,210, 000. 00 2210000

22,173, 389. 10



| TEM
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04- 172404
04- ALA-84-2
12/ 13/ 06

150, 000. 00
6. 00

3, 000. 00
9, 500. 00
85. 00

1, 000. 00
350. 00
8, 000. 00
40, 000. 00
90. 00
50. 00

5. 00
2.00

30. 00
55. 00

5. 00

15, 000. 00
42.00
250. 00
1, 200. 00
1, 000. 00
3.00
4.00

20. 00
600. 00
5. 00

3. 00
2.00

70. 00
200. 00
1, 000. 00
2,200. 00

5000.
1914000.
60060.
210400.
9000.
7500.
390000.
150000.
72600.
24000.
66500.
4590.
10000.
10500.
8000.
40000.
1350.
1000.
300.
29400.
4200.
4400.
6200.
15000.
148260.
3500.
10800.
1000.
35100.
16000.
5400.
5400.
9250.
4950.
560.
4830.
20000.
2000.
2200.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 18
12/ 14/ 06



04- 172404 Bl D245

04- ALA-84-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
12/ 13/ 06 12/ 14/ 06
| TEM SI XTH
Bl D AMOUNT

40 60. 00 19200. 00
41 2,500. 00 27500. 00
42 1, 000. 00 1000. 00
43 3, 200. 00 3200. 00
44 6. 00 45720. 00
45 1, 000. 00 1000. 00
46 1, 000. 00 26000. 00
47 175, 000. 00 175000. 00
48 20, 000. 00 20000. 00
49 9.02 5034964. 00
50 10, 000. 00 10000. 00
51 200, 000. 00 200000. 00
52 1.80 149760. 00
53 85. 00 124950. 00
54 250. 00 17500. 00
55 10. 00 29300. 00
56 32.00 584640. 00
57 50. 00 27500. 00
58 2.00 22800. 00
59 2.00 258000. 00
60 25. 00 196000. 00
61 500. 00 65000. 00
62 6. 80 42976. 00
63 1.00 19300. 00
64 12. 00 241200. 00
65 350. 00 94500. 00
66 1, 000. 00 15000. 00
67 100. 00 88000. 00
68 2.00 5680. 00
69 2.00 20200. 00
70 44.00 514800. 00
71 60. 00 1026000. 00
72 260. 00 83200. 00
73 5, 000. 00 3500. 00
74 90. 00 1539000. 00
75 130. 00 1235000. 00
76 35. 00 45150. 00
77 8. 00 400. 00
78 8. 00 13600. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 172404

04- ALA-84-2

12/ 13/ 06

.00
.00
.00
.00
.00
.00
.00
.00

29400.
490000.
6000.
52000.
36000.
11700.
120000.
108000.
9600.
18480.
31500.
262500.
18000.
756000.
490500.
54250.
207000.
24650.
1154400.
26000.
11340.
675.
31500.
400.
1500.
1200.
3200.
2000.
3000.
1000.
12000.
4000.
28000.
253800.
9000.
69000.
410000.
22600.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 20
12/ 14/ 06



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137

138
TOT

04- 172404
04- ALA- 84- 2
12/ 13/ 06

20, 000. 00
11, 000. 00
10, 000. 00
5, 000. 00
5, 000. 00
2, 250, 000. 00

13128.
187200.
4500.
4200.
1080.
400.
300.
222400.
16200.
4050.
8010.
22720.
3200.
6780.
9840.
20000.
11000.
10000.
5000.
5000.
2250000.

00

22,920, 593. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 21
12/ 14/ 06



